Project Name: 2016 Manhole Rehabilitation Project
Engineer's Estimate Culy Contracting, Inc. Front Range Visu-Sewer Michels Pipe Services National Power
Project Number: 2016-32 5 Industrial Park Drive Environmental, LLC of lllinois, LLC A Division of Michels Rodding Corporation
Winchester, IN 47394 2110 Wright Road W230 N4855 Betker Dr. Corporation 2500 W Arthington St
City Engineering McHenry, IL 60050 Pewaukee, WI 53072 817 W. Main St Chicago, IL 60612
Bid Date: Thursday, September 22, 2016 Division Brownsville, WI 53006
Doreen M. Culy, Pres. [[ William Heffernan, Pres. ||[Keith M. Alexander, Pres. William T. Kreidler, Pres.
Time: 10:30 A.M. David Rosenberg, Sr. Mgr
Ben Price Bill Heffernan John E. Nelson Reid Ruprecht
Fund: Sewer Fund benp@culycontracting.compan@frontrangeenvironmer| visu-info@visu-sewer.com Kelsey Schultz Ce@nationalpowerrodding.d
kschultz@michels.us
Organization Code: 79487906 PH: 765-584-8509 PH: 815-455-1042 PH: 262-695-2340 PH: 920-924-4300 PH: 312-666-7700
Object Code: 489030 Fax: 765-584-8060 Fax: None Listed Fax: 262-695-2359 Fax: 920-924-4323 Fax: 312-666-0748
I:\f;n Pay Item QTY || Unit || Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total
1 ||ICEMENTITIOUS LINER, 1" THICK 956| V.L.F. $150.00( $143,400.00 $138.00( $131,928.00 $132.00| $126,192.00 $257.00| $245,692.00 $248.00( $237,088.00 $400.00| $382,400.00
2 |[SAMPLE MATERIAL TESTING 10| EACH $500.00 $5,000.00 $175.00 $1,750.00 $100.00 $1,000.00 $100.00 $1,000.00 $158.00 $1,580.00 $500.00 $5,000.00
3 |[VACUUM TEST 113|| EACH $350.00f $39,550.00 $65.00 $7,345.00 $225.001 $25,425.00 $250.00| $28,250.00 $447.00] $50,511.00 $500.00 $56,500.00
ALTERATIONS, CANCELLATIONS, EXTENSIONS,
4 (IDEDUCTIONS AND EXTRA WORK 1]l Lsum || $20,000.00] $20,000.00[ $20,000.00| $20,000.00| $20,000.00| $20,000.00| $20,000.00| $20,000.00| $20,000.00 $20,000.00|f $20,000.00| $20,000.00
| I | I | |
TOTAL BIDS (AS CORRECTED) $207,950.00 || $161,023.00] | $172,617.00 $294,942.00 | $309,179.00(| $463,900.00
Percent Over Under ENGINEER'S ESTIMATE | -2257% | -16.99% 41.83% 48.68% 188.10%
G~ s 7-23-4
Matthew C. Newell, P.E., City Engineer Date
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